* QUALITY ASSURANCE PROVISIONS
C-321: SPECIFICATIONS:

NSN: 9G 1615-00-789-8779  P/N:(78286) SS 4062-2
NOMENCLATURE: Valve, Damper Piston

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (78286) SS 4062-2 REV. "2" and all details and specifications referenced
therein.

1. QUALITY/INSPECTION REQUIREMENTS

A. MIL-1-45208 applies:

B. First Article Testing applies:
C. Production Lot Testing applies:
D. Mandatory Inspection applies:

II. SUPPLEMENTAL REQUIREMENTS
A. Additionally, para. 3.1, 3.5, 5.1, 5.2, 6.1, 6.2 of MIL-Q-9858 apply.

B. The contractor shall include on the detailed process operation sheets developed,
a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing
process/operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of FIRST ARTICLE OR PRODUCTION
LOT TESTING without the approval from the Engineering Support Activity
(ESA) via the P.C.O..

C. The inspection method sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material,
castings, or forgings. The tracking method used on the inspection/method sheets
shall be traceable to the contract. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken of all critical characteristics.

D. Markings should be YA/W MIL-STD-130 REV ."H" para. 5.3.3(a),(b),(c),(g).
Method and location shall be I/A/W the drawing.

E. If TEK Precision (65780) is the successful offeror a site survey shall be required.
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IIl. MANDATORY INSPECTION REQUIREMENTS:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. LEVEL OF INSPECTION (L.O.L)
1) Critical Characteristics: 100% inspection applies

2) Major and Minor Characteristics: L.O.IL shall be I/A/W a sampling plan
acceptable to the Q AR..

B. CRITICAL CHARACTERISTICS FOR:

Sikorsky Aircraft P/N: (78286) SS 4062-2

1) 451
450 DIA.

2) 200 DIA Concentric with 451 DIA.
185 within .002 T.LR. 450

3) Angle “A” = 46 +/- 10°
C. MAJOR AND MINOR CHARACTERISTICS:

1) Shall be defined by the contractor subject to Q.A.R. concurrence, unless defined
on applicable drawings and associated specifications.

IV. THE BELOW LISTED DRAWING APPLY AND ARE BEING FURNISHED:
(78286) SS 4062-2 REV "2"

V. Unless expressly provided for elsewhere in this clause, equipment such as FIXTURES,
JIGS, DIES, PATTERNS, TEMPLATES, MYLARS, SPECIAL TOOLING, TEST
EQUIPMENT, or any other manufacturing aid required for the manufacture and/or
testing of the subject item will not be provided by the government or any other source
and is the sole responsibility of the contractor. The foregoing applies notwithstanding any

reference to such equipment or the furnishing thereof that may be contained in any
drawing or referenced specification.
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1-961 FIRST ARTICLE TEST REQUIRED (GOVERNMENT TESTING)
I. First Article Inspection/Test Criteria:

The tests to be performed under the contract approval clause of the contract are:
A. Dimensional Check 100%

B. Form/Fit

C. Compliance with drawing, (78286) SS 4062-2 REV." 2", and associated
drawings, latest revisions, and specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles are to be delivered hereunder shall also be

subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Samples during testing.

II. Samples to be submitted for testing: Quantity: Two (2)

A. Estimated cost: TBD
B. Waiver of First Article Testing Requirements May be Granted for
(78286) Sikorsky Aircraft and (65780) TEK Precision Co. LTD.

IIL. Testing shall be performed at the Government Designated facility listed below

NADEP Cherry Point
F.A.T. Control Center

P.O.C. Betty Lupton, Code: 6.3.674
NAS Cherry Point 28533
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IV. Special Instructions:

A. Samples may be considered as production items under the contract provided that the
samples can be refurbished to ready for issue (RFI) condition and provide the
samples have inspection approval of the cognizant Q.A.R. . Samples may be shipped
as production items only after all other units required under the contract have been
produced and are ready for shipment.

B. Samples will be returned to the contractor, if not destroyed in testing.

C. Samples are to be unpainted per drawing. Corrosive areas are to be coated with a light
preservative.

D. Estimated Production Lead-time Schedule:
1. Submission of the First Article samples by the contractor 150 days.
2. Analysis of report and notification to contractor 45 days.
3. Production delivery after First Article acceptance 150 days.

4. Total accumulated calendar days 345 days

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Samples, the contractor shall notify the
designated test facility, in writing of the anticipated shipping date, with an information copy to

the P.C.O.. The contractor shall also arrange for preliminary inspection of test samples by the
CAO/QAR.

Upon shipment of First Article Samples, two (2) copies of the Material Inspection and Receiving
Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection,
shall be forwarded to the designated test facility. The envelopes shall be clearly marked. "'DO
NOT OPEN IN MAILROOM".

Within 105 days after receipt of the samples, the test site shall complete testing/evaluation and
submit two (2) copies of their test report with conclusions and recommendations to the P.C.O..
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C-330 PRODUCTION LOT TESTING REQUIREMENTS
The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.
1. Production Lot Test Sampling Requirements:
A. The cognizant CAO/QAR shall select two (2) items at random from the first
production lot produced. In addition the QAR shall select one (1) item at random
from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article approval.

C. Samples are to be unpainted. Corrosive areas are to be coated with a light
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing, (78286) SS 4062-2 REV." 2 " and associated drawings,
latest revisions, and specifications referenced therein.

B. Form/Fit
C. Dimensional Check 100%
E. Review of documentation as provided under CDRL, DD1423
In addition to the above tests, the Production Lot Samples to be delivered hereunder shall
also be subjected to those tests which will demonstrate that the samples comply with
contract requirements.
III. Testing Location, Cost and Estimated Lead-time:
A. Ship samples/Data to NADEP, Cherry Point, POC: Betty Lupton, Code: 6.3.674
B. Shipping container marking: NON RFI

C. Estimated Cost for Inspection/Test is TBD.

D. Estimated Lead-time for Inspection/Test is TBD.
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Within fifteen days of completion of Production Lot Testing, the NAVAVNDEPOT, Cherry
Point, shall prepare and submit two copies of the test report with conclusions and
recommendations to the contracting officer.

IV. Shipment and Distribution of Samples:

A. Fourteen (14) days prior to shipment of production lot samples, the contractor shall
notify the designated test facility, in writing, of the anticipated shipping date, with an
information copy to the P.C.O., . The contractor shall also arrange for preliminary
inspection of the test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR'S signature and indication
of preliminary inspection, shall be forwarded to the P.C.O.. and to the designated

test facility. The envelope shall be clearly marked. '""DO NOT OPEN IN
MAILROOM".

C. Samples may be considered as production items under the contract provided the
samples can be refurbished to Ready For Issue (R.F.1.) condition and provided the
samples have inspection approval of the cognizant CAO/QAR. Samples may be
shipped as production items only after all other units required under the contract
have been produced and are ready for shipment.

E. Samples will be returned to the contractor.
I. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the samples, such as bill of lading number, method of
shipment, etc... 14 days prior to shipment.
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C-331 PRODUCTION LOT TESTING (GOVERNMENT TESTING)
A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government inspector. Such samples shall be
submitted via the cognizant government inspector, all transportation charges prepaid
by the contractor to:

NADEP Cherry Point

F.A.T. CONTROL CENTER

P.O.C. Betty Lupton, CODE : 6.3.674
NAS, Cherry Point, NC 28533

2. The samples shall be identified by contract number, lot number and be clearly marked
as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 60 day period for testing by the laboratory and
written notification by the contracting officer of the approval or disapproval of the
samples. Within 90 days of the receipt of the samples, the testing facility shall notify the
contracting officer of the results of the testing, together with a recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval
of the samples for a particular production lot within 90 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any production lot samples for testing within the time or
times specified, or if the contracting officer disapproves any production lot samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of the contract, and this contract shall be subject to termination for default.

E. In order for a production lot to be acceptable, all samples representative of the lot must pass
all of the contract requirements. In the event a sample fails to pass such requirements, the
lot will be rejected. In such an event, the government may, at its option and at no
additional cost to the government, (I) terminate all or any portion of this contract for
default, (II) require the manufacture of a new production lot, or a rework of the rejected
production lot if the means and procedures proposed by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked production lots in the
same way as they did to the original production lots .

)



F. For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval hereunder as a result of the failure of a previous sample
to conform to the requirements of the specification, the contractor shall pay to the
government the cost of reinspection, shipping, examination and retesting by the
government, and the contractor and his sureties (if any) shall be liable for the amount of
such costs.

G. All transportation charges incurred in the submission and return of any production lot
sample shall be bome by the contractor.

H. Nothing contained in the foregoing provisions of this clause, and no action of the

government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitied Default.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, s.eﬂrching
existing data sources, gathering and maintaining tke data needed, and completing and reviewing the collection of information. Send comments regard!ng this
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
these addressess. Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

™ OTHER

9G 1615-00-789-8779 TOP

D. SYSTEM/ITEM E. CONTRACT/PR NO. | F. CONTRACTOR

3|CERTIFICATION DATA / REPORTS

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

17. PRICE GROUP

4. AUTHORITY (sts Acquisition Document Na) | 5. CONTRACT REFERENCE
DI-MISC-80678/T3

6. REQUIRING OFFICE

PCO

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION
REQUIRED

LT ASREQ SEE BLOCK 16*

14 DISTRIBUTION

18. ESTIMATED
TOTAL PRICE

b. COPIES

8 APP CODE 13. DATE IF SUBSEQUENT
11. AS OF DATE SUBMISSION

A SEE BLOCK 16*

a. ADDRESSEE Final
Draft

Reg Repro

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY

BLOCK#12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S)
AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3- SEPERATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PERFORMING THESE
PROCESSES ARE SIKORSKY AIRCRAFT APPROVED SOURCES
FOR SAID PROCESS.

BLOCK #5 - CONTRACT REFERENCE:

MATERIAL CERTIFICATION AND ANALYSIS DOCUMENTATION
FOR:Valve, Damper Piston (78286) SS 4062-2

4130, per MIL-S-6758 cond. C.

Certifications for the following:

1) Magnetic Particle Inspection Per ASTME 1444
2) Heat Treat Per MIL-H-6875

NADEP/CHRYPT

CODE: 6.3.674 * 1/0

PCO 1/0

2/0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Timothy J. Mosser 0731.18 26 Oct 1998

DD Form 1423-1, JUN 90
1007/183 S/N 0102-LF-010-5500

Previous editions are obsolete.

Page 2 of 2 Pages




CONTRACT DA’(l;Aﬁ REQUIREMENTS LIST

ata Items)

FORM APPROVED
OMB NO. 0704-018%

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BU RDEN TO DEPT. OF DEFENSE,

‘WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION O
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188)

PERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY, SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
. WASH. DC 20503, PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.

SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
oG 1615-00-789-8779 TDP ™ OTHER
D.SYSTEM/ITEM E. CONTRACT/PR. NO. F. CONTRACTOR
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO. CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document  |5. CONTRACT REFERENCE 6. REQUIRING OFFICE
N
9 DI-MISC-80678/T1 NADEP/Cherry Point
7.DD 250 REQ [9. DIST STATEMENT | 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED AS REQ SEE BLOCK 16* b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A SEE BLOCK 16* Reg |Repro

16 REMARKS NADEP/CHRYPT
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 SHALL APPLY CODE63.674 | 1/0
* UPON SUBMISSION OF FIRST ARTICLE TESTING SAMPLE PCO il Y

20
** [F PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETATION OF FA.T.

15. TOTAL

1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE

NO. 2

CERTIFICATION DATA REPORT

COMPLETE INSP/ METHOD SHEETS

4. AUTHORITY (Data acquisition document

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

No) DI-MISC-80678/T2 NAVICP-PHIL
7.DD 250 REQ |9. DIST STATEMENT | 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED AS REQ SEE BLOCK 16* b. COPIES
% APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A SEE BLOCK 16* Reg |Repro
16. REMARKS NADEP/CHRYPT
CODE: 6.3.674 * 1 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 SHALL APPLY PCO/QAR ¥ 1//0
* UPON SUBMISSION OF FIRST ARTICLE TESTING SAMPLE 2/0
** AT TIME OF CONTRACT COMPLETION
15. TOTAL
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
TIMOTHY J. MOSSER 0731.18 26 Oct 1998
DD Form 1423-2, June 1990 Previous cditions are obsolete Page 1 of 2 Pages




